CITY OF MOUNTAIN VIEW

Finance and Administrative Services Department « Purchasing Division
500 Castro Street = Post Office Box 7540 » Mountain View, California 94039-7540 « 650-903-6324+« FAX 650-968-5472

October 25, 2004

Company Name
Contact
And Address

REQUEST FOR PROPOSALS FOR__INFRASTRUCTURE IMPROVEMENT PLANS
UPDATE PROJECT FOR GEOGRAPHICAL INFORMATION SYSTEM,
NO. R050525

The City of Mountain View invites your submittal of a proposal to provide the above-referenced -
goods and/or services according to the attached specifications, terms and conditions. Please
complete this proposal as instructed below and return to the City at the address specified below
and by the date due for proposal submittals.

TO: Jim Williamson, CPM, Administrative Services Manager
City of Mountain View
500 Castro Street
Mountain View, CA 94041

or

P.O. Box 7540
Mountain View, CA 94039-7540

The undersigned proposes to furnish to the City of Mountain View goods and/or services as
defined herein for the prices shown herein in accordance with the specifications, terms and
conditions attached hereto.

This Request for Proposals includes the following 'sections:

Section 1: Terms and Conditions (Pages 1 - 9)

Section 2: Specifications (Pages 1-11)

Exhibit A: Plan Index Master List (Pages 10-017)

Exhibit B: Database Technical Specification (Pages 10-013)
Exhibit C: Sample Maps (Pages 1 — 3)

Recycled Paper



Request for Proposals for INFRASTRUCTURE IMPROVEMENT PLANS UPDATE
PROJECT FOR GEOGRAPHICAL INFORMATION SYSTEM,
NO. R050525

INSTRUCTIONS FOR SUBMITTING RESPONSES

1. Date Due: 5:00 PM, Wednesday, November 24, 2004

2. Preproposal Conference/Walk-Through:

<] Required [ ] Not Required

If required, the date, time and location of the preproposal conference/walk-through will be
noted below. If required, the Vendor must attend the preproposal conference/walk-through
to ensure that the Vendor is completely familiar with the work requested. The
Administrative Services Manager may waive this requirement if, in the opinion of the
Administrative Services Manager, the Vendor is familiar with the job.

The preproposal conference/walk-through will be held from 10:00 a.m. to Noon on
Tuesday, November 9, 2004, meeting at City Hall in the Plaza Conference Room, 500
Castro Street, Mountain View, California.

3. Questions: Call the person named above at (650) 903-6324 for questions regarding this
proposal process, or call Peter Maguire Senior System Analyst, at (650) 903-6173 for
questions regarding the specifications and/or requirements.

4. Reply Format: The entire proposal form, including all attachments, must be returned by
the due date to the above address. VVendors must submit five (5) copies of the proposal.
Please minimize the bulk of your proposal by only submitting one (1) copy of standard
brochures and materials. You are free to organize your proposal as you wish, as long as it
includes the requested information and all of the forms included in this Request for
Proposals (RFP) are completed as required. Vendors must number all pages of any
attachments to the RFP and reference page and paragraph number of the RFP for all
comments to the RFP. Vendors are asked to clearly identify any limitations or exceptions
to the requirements inherent in this Request for Proposals. Alternative approaches will be
given consideration if the approach clearly offers increased benefits to the City.

The proposal must include at least five (5) references of recent similar work experience,
preferably for city governments. These references must include a contact person, phone
number, length of time with the reference and brief description of the work/deliverables
performed. The proposal must also include the Vendor's: most recent audited financial
statements; number of years in business; description of any current ongoing litigation and
who the litigation is with; number of employees in Northern California (listed by type of
job category); business organization chart; ownership of your company; resumés of owner,
president and/or top managers; and particular information regarding the individual who
will be responsible for the work/deliverables requested in this RFP.

5. Responsiveness and Selection Process: The decision for selection will be made on a
combination of criteria, including: total cost (including ongoing operating costs) and
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proposed value; similar successful experience; project management approach; technical
merit; documented experience of employees to be involved with this service; quality and
completeness of proposal; proof of warranty and repair services; degree and number of
exceptions to specifications; proof of equivalency; flexibility and ability to be proactive;
Vendor's ability to start the required services in a timely fashion; perception of company
stability; and, if requested, oral presentation and tour of current similar work sites.

The City reserves the right to reject any and all proposals or to waive any minor errors,
discrepancies or irregularities. The selection will be at the discretion of the Administrative
Services Manager and may be made in any manner that best meets the needs of the City.

6. Proposed Contract: If one of the attachments to this RFP is a proposed contract, then the
City intends to use the contract form in awarding this RFP. Vendors should review the
terms and conditions contained in the contract and must note any exceptions, additions or
modifications they would propose. Blanket substitution of the VVendor's standard contract
for the City's proposed contract will not be permitted. If there is no attachment of a
proposed contract, then the City plans to use the terms and conditions listed herein. If the
Vendor desires to include additional terms and conditions, those terms and conditions to be
added must be included in the Vendor's proposal and must be in a format easily readable by
the City, to be at least 12-point type in black ink on white paper.
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TERMS AND CONDITIONS

1. Payment Terms: The City's terms are, at a minimum, net thirty (30) days after receipt of
all goods and/or services and receipt of an approved invoice. Progress payment may be
made if any of the following options have been selected by the City:

[ The City will pay eighty percent (80%) of the contract amount based upon
operational completeness of all components of the project and receipt of an approved
invoice. The balance will be paid within thirty (30) days, after thirty (30) continuous
uninterrupted satisfactory days of operation and acceptance by the City.

[ ] The City will make monthly payments thirty (30) days after receipt of an approved
invoice. Should the Vendor fail to provide the specified hours/service required on
any specific day, those hours/services not provided may either be rescheduled at the
City's discretion or deducted from the appropriate service period invoice using the
additional service hourly rate(s) to calculate the deduction.

[]1 The City will pay twenty-five percent (25%) upon receipt of all hardware, forty
percent (40%) upon successful installation, fifteen percent (15%) upon completion of
all training and data conversion and the balance will be paid within thirty (30) days
after thirty (30) continuous days of uninterrupted satisfactory performance and
acceptance by the City.

[] The City will pay twenty percent (20%) upon receipt of each phase of the proposed
work, and the final twenty percent (20%) after thirty (30) continuous days of
uninterrupted satisfactory performance and acceptance by the City.

2. Time of Delivery/Completion: Time is of the essence on this purchase order. The
Vendor shall deliver all of the goods or complete all of the services called for under this
proposal within the number of working/calendar days or by the date specified for
completion in this proposal, unless the delays are caused by the City or by acts of God.
Failure to deliver on time shall be grounds for termination of this Agreement or invoke
"Liquidated Damages" if required below.

3. Freight Charges: All prices bid shall include all freight costs and ownership transfers to
the City at the City's location and are F.O.B. destination to the designated locations.
Freight, if quoted separately, shall be prepaid and added to the invoice with ownership
transferring to the City when delivery is completed to the City's location.

4. Liquidated Damages:

[] Required X] Not Required

If required, it is agreed by the VVendor that if the goods or services are not delivered
complete, as called for in this proposal, damages will be sustained by the City, and that it is
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and will be impracticable and extremely difficult to ascertain and determine the actual
damage which the City will sustain in the event of and by reason of such delay; and it is,
therefore, agreed that the VVendor will pay to the City the sum of Three Hundred Fifty
Dollars ($350) per day for each and every calendar day's delay in finishing the work in
excess of the number of working or calendar days prescribed or in excess of the date
specified for completion or delivery of the goods or services, whichever is applicable in
this Proposal; and the VVendor agrees to pay said liquidated damages as herein provided,;
and in case the same are not paid, agrees that the City may deduct the amount thereof from
any moneys due or that may become due the Vendor under this proposal.

Partial payments paid to the Vendor after the scheduled completion dates shall not be
constituted as a waiver of the City's right to assess liquidated damages.

5.  Eirm Prices: All quotes will be held firm for a minimum of thirty (30) days after the
proposal due date listed above to allow adequate time for the City to consider each
proposal and make an award. All blanks for unit price and total price shall be completed.
Any discrepancy between the unit price and the extended or total price shall be determined
by taking the lower price. Upon receipt of this proposal by the City, the Vendor shall be
presumed to be thoroughly familiar with all the aspects of this proposal, including
installation sites and all specifications and requirements of this proposal. The failure or
omission to examine any location, equipment, form, instrument or document shall in no
way relieve Vendor from any obligation in respect to this proposal.

6. Warranty: The delivered or installed goods, equipment or services shall be warranted to
be free from defects in materials and workmanship. The warranty period shall begin upon
acceptance by the City. As a minimum, all goods, equipment and services shall be
warranted to operate satisfactorily in accordance with the requirements of these
specifications, the representations of the Vendor and the published specifications of the
manufacturer(s) for a period of at least one (1) year. Any defective goods, equipment or
services shall be replaced or repaired within three (3) days at the City's location during the
warranty period at no expense to the City.

7. Prevailing Wages:

[] Required X] Not Required

If required, notice is hereby given that the latest general prevailing rate of per diem wages,
as determined by the Director or the Department of Industrial Relations, State of
California, is to be paid to the various craftsmen and laborers employed in the construction
of this project and is made a part of the specifications and contract for this project.

Reference is hereby made to copies of the general rate of per diem wages as determined by
the Director of the Department of Industrial Relations on file in the Department of Public
Works, City of Mountain View, which are available to any interested party.
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10.

11.

12.

13.

14.

For failure to pay the prevailing wages, the contractor shall forfeit, as a penalty, to the City,
Fifty Dollars ($50) for each workman for each calendar day or portion thereof who is paid
less than the stipulated prevailing wage for work done under this contract, in violation of
the provisions of the Labor Code, Sections 1770 to 1780, inclusive. In addition to said
penalty, the contractor, or subcontractor, shall pay to each worker the difference between
the prevailing wage and the amount paid to said worker for each calendar day for which
said worker was paid less than the prevailing wage.

MSDS: General Industrial Safety Order 5195 requires Material Safety Data Sheets
(MSDS) be supplied, for all applicable items, with the initial delivery.

Licensed Contractor: All contractors bidding on work requiring a State of California
Contractor's License must state under penalty of perjury that they are a licensed contractor
by listing their license number, date of expiration, type of license and description of that
type of license.

Contractor's License No.:
Date of Expiration:
Type of License:
Description of License:

Ownership and Collusion—Financial Interest by City Employees: The bidder certifies,
by signing this proposal, that he/she has not, directly or indirectly, been collusive with any
other vendor or anyone else interested in this proposal. Additionally, the Vendor stipulates
that no City officer or employee shall be financially interested, either directly or indirectly,
in any contract, sale, purchase or lease to which the City is a party, and the Vendor
stipulates that no City officer or employee has greater than five percent (5%) ownership in
this company, as per Section 706 of the City of Mountain View Charter.

Independent Contractor: It is agreed that the VVendor is an independent contractor, and

all persons working for or under the direction of the Vendor are Vendor's agents, servants
and employees, and said persons shall not be deemed agents, servants or employees of the
City.

Assignment: This Agreement, nor any part of this Agreement, may be assigned without
the written consent of the other party.

Termination: The City may terminate this Agreement at any time with ten (10) days'
written notice. The City will only pay for goods or services ordered and accepted by the
City. Any payments made in advance will be returned to the City on a prorated basis, with
the City only paying for those services actually provided.

Funding Out Clause: The City may terminate this Agreement every June 30, based upon
the City Council not funding the purchase of goods or services to be provided in this
Agreement after each July 1.
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15.

16.

17.

18.

Nondiscrimination. The Vendor shall afford equal employment opportunities for all
persons without discrimination because of race, color, religion, sex, sexual orientation,
political affiliation, national origin, ancestry, age, marital status or physical or mental
disability.

Applicable Laws and Attorneys' Fees: This Agreement shall be construed and enforced
pursuant to the laws of the State of California. Should any legal action be brought by a
party for breach of this Agreement or to enforce any provision herein, the prevailing party
of such action shall be entitled to reasonable attorneys' fees, court costs and such other
costs as may be fixed by the court. Reasonable attorneys' fees of the City Attorney's
Office, if private counsel is not used, shall be based on comparable fees of private
attorneys practicing in Santa Clara County.

Subcontractors: The City prefers a proposal with a single or primary vendor. If you
propose a multi-vendor or subcontracted approach, clearly identify the responsibilities of
each party and the assurances of performance you offer. The Vendor is the prime
contractor and is solely responsible for all of the Vendor's subcontractors.

Insurance:

a.  Commercial General Liability/Automobile Liability Insurance: The Vendor shall
obtain Commercial General Liability insurance and Automobile Liability insurance in
the amount of One Million Dollars ($1,000,000) per occurrence. If a general
aggregate limit is used, either the general aggregate limit shall apply separately to this
contract or the general aggregate limit shall be twice the required occurrence limit.
The Vendor's insurance coverage shall be written on an occurrence basis.

b. Professional Liability Insurance:

[] Required XI Not Required

If required, the Vendor shall obtain Professional Liability insurance in the amount of
One Million Dollars ($1,000,000) per occurrence. Professional Liability insurance
must be maintained and evidence of insurance shall be provided to the City for at
least three (3) years after completion of work.

c.  Workers' Compensation Insurance: The Vendor shall obtain statutory Workers'
Compensation insurance and Employer's Liability insurance in the amount of One
Million Dollars ($1,000,000) per accident.

d.  Acceptability of Insurers: Insurance is to be placed with insurers with a current Best
Rating of A:VII unless otherwise acceptable to the City.

e.  Verification of Coverage: Insurance, deductibles or self-insurance retentions shall be
subject to the City's approval. Original Certificates of Insurance with endorsements
shall be received and approved by the City before work commences, and insurance

-6-
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19.

20.

21.

must be in effect for the duration of the contract. The absence of insurance or a
reduction of stated limits shall cause all work on the project to cease. Any delays
shall not increase costs to the City or increase the duration of the project.

f. Other Insurance Provisions:

(1) The City of Mountain View, its officers, officials, employees and volunteers are
to be covered as additional insured by Endorsement CG 20 10 11 85 for
Commercial General and Automobile Liability coverage.

(2) For any claims related to this project, the Vendor's insurance coverage shall be
primary and any insurance or self-insurance maintained by the City, its officers,
officials, employees and volunteers shall not contribute to it.

(3) Each insurance policy required shall be endorsed that a thirty (30) day notice be
given to the City in the event of cancellation or modification to the stipulated
insurance coverage.

(4) Inthe event the Vendor employs subcontractors as part of the work covered by
this Agreement, it shall be the responsibility of the Vendor to ensure that all
subcontractors comply with the same insurance requirements that are stated in
this Agreement.

Hold Harmless: The Vendor hereby agrees to and shall indemnify, defend and hold the
City, its officers, agents and employees harmless from any liability for damage or claims
for damage for personal injury, including death and/or property damage, caused by
negligent acts, errors or omissions in performance of professional services under this
Agreement by the Vendor or the Vendor's contractors, subcontractors, agents or employees'
operations under this Agreement. The City shall cooperate reasonably in the defense of
any action, and the Vendor shall employ competent counsel, reasonably acceptable to the
City Attorney.

Reliance Upon Professional Skill: It is mutually agreed by the parties that the City is
relying upon the professional skill of the Vendor, and the Vendor represents to the City that
its work shall conform to generally recognized professional standards in the industry.
Acceptance of the Vendor's work by the City does not operate as a release of the Vendor's
said representation.

Extending Contract Pricing: The successful Vendor will extend bid pricing as quoted
herein to other political subdivisions (i.e., cities, counties, school districts, etc.).

[] Yes [] No

If prices bid herein are offered to other political subdivisions, additional delivery charges,
if any, must be negotiated between the political subdivision and the Vendor.
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22,

23.

24,

Entire Agreement: This Agreement contains the entire understanding between the parties
with respect to the subject matter herein. There are no representations, agreements or
understandings (whether oral or written) between or among the parties relating to the
subject matter of this Agreement which are not fully expressed herein. If the attachments
or exhibits to this Agreement, if any, are inconsistent with this Agreement, this Agreement
shall control.

Bid Schedule

(Please attach a price sheet to your proposal, listing the cost of each phase and all
hourly rates that may be used for additional services.)

Signatures: The undersigned understands and agrees that the conditions set forth in the
instructions to vendors, the terms and conditions, the specifications, together with the
proposal and any other documents submitted in response to the foregoing, shall form a part
of and be construed with the purchase order/contract.

VENDOR:

Company Name Street Address of Company
Signature of Officer City, State, Zip

Printed Name of Officer Telephone No./Fax No.
Title of Officer Federal 1.D. Tax Number

AS-10N(RFP)
(Rev. 3/10/04)
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GENERAL INFORMATION

The City of Mountain View (City) seeks an experienced and qualified professional
digital mapping services firm (Contractor) to provide digital update services for the
City’s Geographical Information (GIS) using approximately 600 infrastructure
improvement projects by converting them from paper-to-digital format.

The infrastructure improvement projects represent approximately 15 percent of the
most recent Utility and Transportation infrastructure changes needing to be updated
into the GIS.

BACKGROUND INFORMATION

Since 1998, the City of Mountain View has identified and implemented several
major projects to improve the completeness and accuracy of the GIS which is used
for infrastructure management and analysis, map printing, and statistical reporting.
Recent improvement projects have included the following:

e "GIS Orthophotography and Planimmetry Services Project”, Hammon,
Jensen, Wallen, & Associates (March 1998).

"Cadastral Adjustment Project"”, Barclay Mapworks (March 2001).

e 701 Utility Map Paper-to-Digital Conversion Project”, Lynx Technologies
(February 2002).

e "County of Santa Clara Orthophotography Acquisition Partnership”, County
of Santa Clara and City of San Jose (September 2002).

e “Encompass citywide desktop GIS applications”, Geodesy (November
2002).
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SCOPE OF WORK

The Contractor shall provide the following services and conform to the required
specifications. However, the Contractor is encouraged to provide recommendations
and improvements in the specifications. All changes in specifications and scope
shall be in writing and agreed to by both the City and the Contractor.

The scope of work for professional consulting services will include:

General Project Tasking

1.  The Contractor is expected to complete this project within six (6) months from
the beginning of construction.

2. The Contractor shall be responsible reviewing the design improvement
projects documents. (Exhibit A).

3. The Contractor shall prepare each paper infrastructure improvement drawing
for heads-up-digitizing by scanning the document. The Contractor shall
convert from paper-to-digital all the geometry and populate all the attributes
related to the transportation, facility, and utility system improvement plan
features and incorporate those changes into the existing GIS basemap.

4.  The Contractor shall conform to the Database Design Technical Specifications
for classifying and attributing the GIS features converted from the paper maps
(Exhibit B). However, the Contractor is encouraged to suggest modification
in the database design.

5. The Contractor shall QA/QC all the converted digital features to insure that
each feature is spatially positioned, classified in the correct database layer,
and populated with the associated attribute data contained on the paper
drawings.

6.  After completion of the Contractor’s QA/QC, City staff shall QA/QC the
digital conversions and will re-submit errors and omissions back to the
Contractor that shall be corrected.

7. The Contractor will re-submit the corrected errors and omissions for final City
review and acceptance.

8. When the final review is complete, the Contractor shall integrate (splice) the
new digital features into the City’s existing basemap features.

9.  The Scope of Services shall be complete when the City reviews and accepts
the new feature data and basemap integration.
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Project Management

The consultant shall provide weekly progress reports and conduct monthly progress
meetings with City staff. Progress meetings may be held concurrently with design
review sessions. The Consultant shall attend project meetings as dictated by project
needs. These meetings will include, but not be limited to, project kickoff, review of
improvement plans, database specifications, and construction or QA/QC related
issues

Data Collection

Information from the Capital Improvement Project and Private Development
Project drawings shall include the following:

1.  Improvement Drawings — Image
Scan each improvement drawing page that is associated with any
collected utility, transportation, and facility map features. Format of the
image will be black and white, uncompressed tif, 300 dots per inch (dpi)
resolution, using the drawing number and page as the id (e.g. nnnn-n).

Captured in a Microsoft Access database shall include attributes from
the drawing number (plan index), sheet number, total number of sheets,
date of the engineer’s approval, street name, cross street name, and tract
or neighborhood.

The improvement plan drawings are time sensitive and the Contractor
shall take off-site only small batches of the documents for one calendar
week at a time and for the documents removed from the City, the
Contractor shall coordinate check-out and check-in with assigned Public
Works staff.

2. “Historical” Project Area mapbook
Hardcopy mapbook consisting of approximately 65 pages with
highlighted outlines defining previous project areas. The book shall be
converted to image format and the project areas converted into a new
layer of GIS features.

3. Utility — Sanitary Sewer
Structures (cleanouts, manholes, etc), wyes, laterals, mains, and attribute
annotation.

4.  Utility — Storm Drainage
Mains, structures (inlets, manholes, etc) and attribute annotation.
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5.

10.

11.

12.

13.

Utility — Street Lighting
Conduit, poles, structures (pullboxes, etc), and attribute annotation.

Utility — Water Distribution
Hydrants, main structures (values, etc), service structures (valves, etc),
hydrant lines, mains, service lines, and attribute annotation.

Transportation — Sidewalk
Front and back edge.

Transportation — Road Edge (face of curb)
Face of curb edge or pavement edge, landscape strips, medians, and
traffic control islands.

Transportation — Traffic Signal
Pole or signal location and attribute annotation.

Facility — Building
Building outline (foot print).

Transportation — Street Sign
Pole location and attribute annotation.

Utility — Fiber Optic Cable
Conduit and attribute annotation.

Project Area Polygon.
A polygon feature that circumscribes the project area and attributed with
the project plan id number.

Project Phases

This project shall consist of four (4) phases.

Phase | — Analysis/Design

1.  Contractor shall attend City on-site meetings to review the improvement
project drawing sets and recommend to the CITY appropriate processes
and procedures that will be used to manage and handle with care, the
paper-copy drawings being transferred between the CITY and
Contractor. Upon City approval, Contractor shall proceed with the
preparation of a preliminary methodology for digitizing the features
from the improvement project drawings, facilitating QA/QC, and
integrating and publishing the updated featured into the existing
Geographical Information System.
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Contractor shall conduct a workshop with City staff to demonstrate and
explain the processes and procedures of how their staff will convert the
paper-copy improvement project drawings into image format, capture
the map features into digital format, properly identify and classify the
features, the QA/QC methodology, the incorporation process for
integrating the new information with the City’s existing GIS and the
Contractor’s general understanding of the project, tasks required,
deliverables, and the overall final product.

Phase Il — Construction

1.

Contractor shall systematically check-out and remove batches of
improvement project drawings, from the City, and at their facility they
shall scan, digitize, QA/QC, return and check-in the drawings with the
City before proceeding with a new batch. Contractor will be providing
batch updates to the City for review.

Contractor shall convert from paper-to-digital each requested map
feature contained on the improvement plan drawings. Each collected
map feature shall be geo-referenced and edge matched to existing map
features and City’s engineering and GIS map projection standard as
follows:

e The Map Projection used is Lambert Conformal Conic

e The Geographic Coordinate System Name is
GCS_North_America_1983

e The Projected Coordinate System Name is
NAD 1983 StatePlane_California_Il1l_FIPS 0403 Feet

e The Horizontal Datum used is North American Datum of 1983
(NADS83)

e Vertical Position Control is North American Vertical Datum of

1988 (NAVDS8)

The Ellipsoid used is Geodetic Reference System 80

Semi-major Axis is 6378137.000000

Denominator of Flattening Ratio is 298.257222

Planar Coordinates are specified in United States survey feet

Contractor shall provide the digital map features in ESRI’s ArcGIS
version 9.x Geodatabase format. Feature data shall be GIS compliant
and follow topology rules such as polygon closure, flow direction, and
connectivity.

Contractor is responsible for capturing new features and attributes from
only the information contained on the plan drawings. The Contractor is
not responsible for researching and updating missing information that
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might need to add to the existing basemap layers but is encouraged to
provide proposals for additional services.

Contractor shall update the map feature annotation layers following the
same rules and content the existing basemap annotation layers.
Generally, these rules include annotation set a 1 inch = 150 feet, (1:1800
RF) scale, no label overlaps with features or other labels (which
included a combined Sewer and Storm), established font style/point size,
and the use of leaders in congested areas.

Contractor shall created FGDC compliant metadata documentation for
all layers. Metadata will be supplied in “html” format.

Throughout the construction phase, the Contractor shall provide City
GIS staff with weekly batches of plan set converted data for QA/QC
review. The associated scanned image must accompany the data, the
data needs to be complete with the features and attributes from the plan,
and already been through the Contractor’s internal QA/QC process.

Phase Il — Quality Assurance/Quality Control

After Contractor constructs the new digital feature from the paper-drawings, City
staff shall review each updated feature digitized by Contractor for the following:

1.

Features and annotation geometry spatially correct and are assigned to
the correct feature classes.

Feature attributes are assigned to the correct table attributes and conform
to the pre-defined classifications.

New features are Geographical Information System compliant and are
correctly integrated into the existing City’s feature layers.

Scanned plan images delivered on CD or DVD media will display, are
labeled with the correct project id, and the associated MS-Access
database has correctly assigned attribute values.

Phase 1V — Publication

1.

2.

After final QA/QC review and City acceptance, Contractor shall
integrate the new feature updates into the existing Geographical
Information System Geodatabase.

City staff will be responsible for updating the Hansen and Encompass
systems and publishing new Storm, Sewer, Lighting, and Water utility
network paper map books.
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3. Contractor shall demonstrate the feature metadata is FGDC compliant
and intelligible.

4.  Contractor shall attend a project conclusion meeting to review any
outstanding issues prior to obtaining final approval and project
completion.

IV. SCOPE OF BASIC SERVICES

The basic services consist, in general, of completing the phases and tasks as
described in the scope of work above.

The scope of work described above is the minimum necessary to meet the City's
objectives. The Consultant is expected to expand on this scope in the proposal,
incorporating their expertise and proposed method of approach.

Although successful completion of all phases and tasks of the project is anticipated,
the City reserves the right to terminate the work at any time it deems necessary. In

the event of termination of the contract prior to its completion, the Consultant shall,
at the option of the City, promptly deliver to the Public Works Director, all working
papers, electronic files and data previously collected by the Consultant.

All work products generated by the Consultant and paid for by the City shall be the
property of the City. All property rights, including publication rights to preliminary
and final digital data prepared in conjunction with this project, shall be vested in the
City of Mountain View. The Consultant shall not publish or release any of the
results of the digital data without the express written permission of the City.

V. ADDITIONAL SERVICES

Additional services may consist of, in general, but not be limited to, field data
collection or verification, additional paper-to-digital conversion, additional copies,
legal services or the contracting of other professional consultants.

The City will review additional services on a case-by-case basis. Additional
services requested in advance by the City, in writing to Consultant, shall be
compensated for on an hourly basis in accordance with the rates set forth in the fee
schedule submitted.

VI. AVAILABLE MATERIALS

The following background materials are available from Public Works, GIS Section
as follows:



VII.

VIII.

Infrastructure Improvement Plans Update Project for the Geographical Information System

A.  Citywide GIS Basemap for Transportation, Facility, and Utility features in
ESRI’s ArcGIS version 9.x Geodatabase format, Windows2000.

B.  Citywide 0.25 Foot Color Orthophotography (aerial photography), Flown
March 2001.

C.  City of Mountain View Standard Provisions, January 1988, Revised
March 1990.

D.  City of Mountain View Standard Design Criteria, March 1983.

E. Citywide infrastructure improvement drawings, Mylar, 20 scale.

F. Citywide Benchmark Circuit and Geodetic Reference, Revised March 1992,
The City does not warrant the accuracy of the information contained in the
materials it provides. Any materials that are provided are the property of the City
of Mountain View and may not be used for any other purposes outside of this

project without the expressed written approval of the City.

PROJECT SCHEDULE

The tentative project schedule is as follows:

1. Preproposal Meeting November 9, 2004

2. Deadline for Submission of Proposals November 24, 2004

3. Award of Consultant Contract 15 business days after receipt

of RFP

4. Kick-off Meeting 5 business days after item 3

5. Analysis/Design Phase Completed 15 business days after item 4

6. Construction Phase Completed 65 business days after item 5

7. Quality Assurance/Quality Control Phase 45 business days after item 6
Completed

8. Publication Phase Completed 20 business days after item 7

9. End Construction—Project Accepted 10 business days after item 8

SELECTION PROCESS

A selection committee consisting of Administrative Services, Public Works, and
Public Services staff will evaluate the proposals submitted and rank each firm's
proposal according to the selection criteria listed herein. Based upon this
evaluation, the City may choose to contact two or more firms to clarify their
proposals, approaches and qualifications to handle this project. At the conclusion
of such interviews (or if a best-qualified firm is selected without the need for
interviews), the City will enter into contract negotiations with the top-ranked firm.
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Infrastructure Improvement Plans Update Project for the Geographical Information System

If negotiations with the top-ranked firm are unsuccessful, the City will terminate
these negotiations and undertake new negotiations with the second-ranked firm. If
the new negotiations fail, the process will be repeated until a contract is negotiated
successfully. City staff will make recommendations to the City Manager, which
reserves the right to reject any or all proposals. The selection process will be
completed when a contract is executed.

The City reserves the right to accept or reject any or all proposals. After a
Consultant is selected by the City, the contents of the submitted proposal will
become a contractual obligation. Failure of the Consultant to agree to include the
proposal as part of the contractual agreement may result in cancellation of the
award. The City reserves the right to negotiate a modification to or accept any part
of the proposal and will not be obligated in any way to accept those parts that do not
meet with the approval of the City. Other terms and conditions of the contract will
be negotiated at the time of Consultant selection and will be subject to approval by
the City.

IX. SELECTION CRITERIA

All proposals will be evaluated against the criteria listed in random order below:
1.  The experience of the firm and project team in performing similar projects.
2. Record of similar work performed for the City and/or other public agencies.

3. Qualifications of key staff persons and subconsultants who will carry out the
assignment.

4.  Project approach.

5. Completeness in answering the Request for Proposal.
6.  Degree of support necessary from City staff.

7. Ability to meet the project schedule.

8.  Ability to meet insurance requirements.
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City of Mountain View
Plan Index Master List

EXHIBIT A

File No ML (e Project Type| Project No Project Title Location
Pages
Evelyn Avenue Improvements Evelyn Avenue between
7571 78 City Project 01-48 Phase Il Between Bernardo | Bernardo Avenue and Pioneer
Avenue and Pioneer Way Way
7570 26 City Project 00-32 eramopte Reservoir Miramonte A\{e. between Berry
Expansion Ave. and Covington Road
Improvement . Springer Elementary School - |[Rose Avenue Off Miramonte
7567 8 Plans Private Athethic Field Avenue
7565 14 Improvement Fiber Google CondurF Alta Avenue at Charlelston Road
Plans replacement(primary)
7564 3 City Project 04-28A Senior Center Demolition 266 Escuela Avenue
7563 38 City Project | 02-21, 02-22 200%/2002 Water and Sewer |y, i,
Main Replacements
7562 4 CityProject ~ 02-11 | rankHuff School Storm oo ng prive
Drainimprovements
7561 4 CityProject ~ 02-37 WVild Cherry Lane Paver Wild Cherry Lane
Replacement
7559 10 Imprg\llaer:‘nent Private 8 lot subdivision 254 N. Whisman Road
7558 13 | City Project 02-23 Jvi':l‘(porary Senior Center site. e Eociela Avenue
Improvement . . . Middlefield Rd. Betwween Terra
7557 5 Plan Fiber Comcast Fiber Optics Bella Ave. and Burgoyne St.
7556 16 City Project 02-29 Fire Station #3 301 Rengstorff Avenue
Hetch-Hetchy Right-of-Way
7554 21 City Project 02-27 Hetch-Hetchy Trail between Easy Street and N.
Whisman Road
Improvement . Improvement Plans for
7553 8 Plan Private Tract#9362 1143,1151 &1171 Boranda Ave
7552 4 City Project 04-37 ADA Playground San Veron & Rex Manor Parks
Improvements
7551 7 Imer())I\;ir;ent Private 4 Lot Subdivision 242 Murlagan
W. Evelyn Avenue @
7550 36 City Project #00-30 Well #22 Pump Station ShorelineBlvd. (near Police/Fire
Admin. Bldg.)
7547 3 City Project 03-15 Ne|ghbqrhood Traffic Circle  Bonita Avenue @ Barbara
Installation Avenue
7544 13 ImprPol\;(relr:ent Private Dana Street Day Care 250 E. Dana Street
7543 8 ImprPol\;(relr:ent Private 3 lot subdivision 1092 Bonita Avenue
7542 14 | City Project 00-21  Median Irrigation plan- El Camino Real
Gateway Monuments
7540 | 16 | CityProject 0232 ol 6ANortheast Landfill Gas g o ine par
system Replacement
7539 8 | City Project ~ 02-33  JPgradeLandiil Gas Shoreline Park
Collection System
Improvement . . Garcia Ave, Salado Dr.,
7538 16 Plans Fiber Google conduit placement Charleston Rd.. & Alta Ave.
7537 9 ImprPol\;(relr:ent Fiber Interconnect TCG California St. & Hope St.
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City of Mountain View EXHIBIT A
Plan Index Master List
. No. of . : : . :
File No Project Type| Project No Project Title Location
Pages
7536 9 Imer())I\E/lir;ent Fiber Consortium Build Tie-in S. Shoreline Blve @ ECR
7535 11 'mpg’l‘;i?e”t Fiber  Fiber Optics / Verisign 455 Middlefield Road
Improvement . Fiber optics/ LSO Tie in . .
7534 9 Plans Fiber (Excv.Prmt.2003-47&48) Villa St., Franklin St., Hope St.
7533 16 Impg)l\;irsnent Private AOL/Netscape (Level 3) 475 Ellis Street
7532 139 | City Project City Hall/ Performing Arts 500 Castro Street
7528 14 ImprPol\;(relr:ent Private 60 units - Condos 2124 Rock Street
7527 18 'merf’l‘;i':e”t Private 7 lot subdivision 1579 -1595 Grant Road
. . Water and Sewer Main
7526 24 City Proj. | 01-20, 01-21 Replacement 2000-2001
7594 3 Improvement Private Concrete _S|dewalk, Curb and 756 California Street
Plans Gutter Infill
7599 5 City Project 02-18 Ada Playground Cooper, Monta Loma, Sylvan
Improvements and Varsity Park
Improvement Project
7520 10 City Project 87-12 Downtown Parking Lots Bryant St., Hope St., & Bush St.
2345&6
. . . . Moffett Blvd, Charleston Rd.,
7518 6 City Project 01-52 Bridge Barrier Replacement Middlefield Rd.
7517 14 Impg)l\;irsnent Private 21 units 399 W. EI Camino Real
7516 6 City Project 96-59 MVPAC Café (interiors) 500 Castro St.
Centennial Plaza/Dwntwn
7515 58 City Project 00-49 Transit Plaza-Castro Street Evelyn Ave. X Castro St. &
. Hope St.
Station
7512 g Improvement o te 390 Moffett Bivd.
Plans
7511 25 City Project 00-54 _I\I_/ﬁ(; Bulk and Equalization Whisman Road
7509 15 Impg)l\;irsnent Private 7 lot subdivision/PepperWood 200-216 Evandale Ave.
. . Fire Station #2 - Fire
7508 6 City Project 99-32 Protection/Telecom
7507 12 Improvement Private 1143, 1151, & 1171 Boranda
Plans Ave.
7506 5 City Project 96-40 Shqrelme Golf Pond Storm
Relief
7505 1 City Project 02-03 2001-2002 Annual Slurry Seal
Program
7504 1 CityProject ~ 03-01 20022003 Annual Street
Resurfacing Program
7503 7 | CityProject 0117  onoreline Coast - Coast
Restroom Facility
. . Police/Fire Administration
7502 3 City Project 00-60 Lobby Renovations
7501 3 City Project 00-41 North Shoreline Water Main

Replacement
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City of Mountain View EXHIBIT A
Plan Index Master List
. No. of ; : : . :
File No Project Type| Project No Project Title Location
Pages
7500 19 | CityProject 0144  COf Course Parking
Improvements
2499 4 Improvement Private Crittenden Lane Median
Plans Island Removal
Improvement . Hwy 101 crossing San Rafael /
7498 16 Plans Private X0 San Leandro & Macon Ave.
7497 5 Improvement o e 444 Castro St.
Plans
Improvement . Franklin, Evelyn, Central Expwy,
7496 51 Plans Fiber Level 3 (Loop C Seg 2) Moffett, Middlefield Rd.
7494 p Improvement oo e 475 Ellis St.
Plans
2492 7 City Project Downtc_)wn Parking Lot
Recycling Enclosures
7491 8 ImprPol\;(relr:ent Private Office building - 401 Castro St.
. . El Camino Real Median
7490 35 City Project 02-26 Landscape Refurb. Phase llI
Improvement Office building, BV Sandis
7488 17 P Private Humber Jones -(incldng-Soil | 400 Castro St.
Plans .
tie backs)
7486 20 City Project 00-54 MOC Bulk Storage Facility
7484 50 City Project 99-32 Fire Station #2 Grant & Cuesta Dr.
7483 4 City Project 00-51 Senior Center Seismic -
Phase |
7482 5 City Project 01-47 Median Island Installation Garcia Ave.
7481 g Improvement o ate 166-174 Centre St.
Plans
7479 3 Improvement Private 293 Sleeper Ave.
Plans
Improvement . N. Shoreline-Terra Bella
477 15 Plans Private Ave./MCI Metro (Finer)
7476 4 Improvement Private 303 Bryant St. (Dana St./Wild
Plans Cherry Ln.)
Improvement Intersection
7475 16 P Fiber Nextlink - Network Backbone 'Middlefield/Rengstorff to Palo
Plans PR
Alto City Limits
2474 19 Improvement Fiber Nextlink - Network Backbone W. Middlefield from Moffett to
Plans Rengstorff
2473 20 Improvement Fiber Nextlink - Network Backbone Sunnyvale City Limits to Moffett
Plans Blvd.
7472 18 'mpg‘;‘:‘?e”t Private  AOL/Netscape - MFS 475 Ellis St.
7471 13 Impg)l\;irsnent Private Brooksfiber/Verisign 455 E. Middlefield Rd.
7470 2 Impg)l\;irsnent Private Grading Utility 545 N. Whisman Rd.
2469 57 City Project 00-36 Phase Il - Evelyn Cross Stevens Creek & Pioneer
Improvement Way
Improvement . Grading , Drainage & Utility .
7467 2 Plans Private (From Bldg. Plan Set) 605 Ellis St.
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City of Mountain View EXHIBIT A
Plan Index Master List
. No. of ; : : . :
File No Pages Project Type| Project No Project Title Location
2466 8 Improvement Private 1235 La Avenida (La Avenida &
Plans Macon Ave.)
7464 12 'mpg’l‘;i?e”t Private 1061 & 1067 Bonita Ave.
7463 7 Improvement Private 230 Bryant St.
Plans
7462 15 City Project 00-52 Mercy-Bush Street Park Mercy-Bush St.
7461 7 ImprPol\;(relr:ent Private Cal Tech Project Whisman Rd.
7460 25 'merf’l‘;i':e”t Private 285, 287 & 299 Chiquita Ave.
7459 8 ImprPol\;(relr:ent Private 4 lot subdivision Lloyd Way, Classic Communities
7458 7 City Project 99-46 Intersection Modification Grant Rd./Cuesta Dr.
7457 | 56 | City Project 99-26 & 01-42 ' nase &Il - El CaminoReal 'p op in; peg)
Median & Landscape
7456 36 Impg)l\;irsnent Private Towne Court - 77 Ortega Ave.
7455 15 |mer<))|\;ir;ent Private AOL/Netscape Bldg. Comm. 475 Ellis St.
7454 45 Improvement Private Chg rIestonTGarma Segment Charleston/Garcia
Plans Point to Point
7453 1 City Project 01-03 Annual Slurry Seal Program
7451 1 City Project 02-01 Anr!ual Street Resurfacing
Project
Improvement . Mountain View Main Post Office
7450 9 Plans Private @ Hope St./Villa St.
Neighborhood Traffic
7449 11 City Project 00-15 Management Project
Improvement
7447 4 Impg)l\;irsnent Private Driveway & Public Sidewalk 425 National Ave.
7445 2 City Project Median Island Extension Grant Rd./Oak Ln.
. : San Antonio Pedestrian
7444 3 City Project Underpass Rehabilitation
7442 8 City Project 00-59 City Hall 4th Floor Restrooms
7441 9 | City Project 96-24  CuestaPark Playground
Renovations
. . Crittenden Parking/Vista
7440 51 City Project 1 99-20 & 99-21 Slope/Amphitheater Pkwy.
7439 5 | City Project g%ﬁ“”am Bike Message /1 trett & Highway 85
7435 40 City Project 00-39 Adobe Building Restoration
7434 City Project 94-32 New Library Project
7433 19 Improvement Fiber “Point to Point” Joint Bore Logue Ave. to 805 Middlefield
Plans Rd.
7432 17 'mpg‘;‘:‘?e”t Fiber QWEST Network Backbone  Ellis St./Manila Dr.
7431 25 City Project 95-22 Easy Street Park (Creekside)
7430 5 City Project 00-43 Supply Branch Line Shoreline Lake
7429 10 City Project 99-22 Shoreline Play Structure
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City of Mountain View EXHIBIT A
Plan Index Master List
. No. of ; : : . :
File No Project Type| Project No Project Title Location
Pages
7428 3 Improvement Private Partial Transit Improvement Ellis & Middlefield
Plans (Mozart Dev.)
7426 18 Improvement Private XO Genwty Building Ferguson & Middlefield Rd
Plans Connection
7424 51 Impg)l\;ir;ent Fiber Level 3 Key Plan Hope/Villa/California
Improvement . Shoreline between Highschool,
7423 49 Plans Fiber Level (3) California, Oak
7422 3 Impg)l\;irsnent Fiber Winstar Wireless Pioneer Way
7421 3 Impg)l\;irsnent Fiber AT&T Cable Services Plymouth St.
7420 4 Impg)l\;irsnent Private Driveway & Public Sidewalk 615 National Ave.
7419 25 Impg)l\;irsnent Fiber Level 3 (Loop C) California/Villa/Hope
7418 6 Improvement Fiber AT&T Cgble SeIrV|ces - Phase
Plans Il Shoreline Project
7414 4 Improvement oot 441 Logue Ave.
Plans
. . Shoreline Widening Between
7413 12 City Project 96-56 Pear & Plymouth
7412 9  CityProject ~ 00-28 | L99-2000 Sanitary Sewer
Main Replacements
7411 12 Impg)l\;irsnent Private Winstar Wireless Pioneer Way
7410 34 City Project 96-55C Crlttenden.Storm Drainage
Pump Station
7409 7 | CityProject ~ 96-554  Clttenden Storm Drainage
Inlet Piping
7407 5 Imer())I\;irsnent Private 2 lot subdivision 627 Sleeper Ave.
7406 75 Impg)l\;irsnent Private Williams Comm. - Phase | Shoreline to Eastern city limits
7405 1 City Project 00-34 Chip Seal Program
7404 10 | City Project |00-22 & 93-15 Snoreline Golf Links (Front 9
Removal)
. . Shoreline Golf Links (Front 9
7403 14 City Project 93-15F LFG Improvements)
7402 2 Impr;)l\;(ra]rsnent Private Driveway & Public Sidewalk National Ave.
7401 11 | CityProject ~ o93-17¢  Critenden Landiil
Landscaping
. . Traffic Signal Pre-Emption
7400 22 City Project 99-47 Systems - Phase |l
. . Rengstorff Park -
7399 3 City Project 97-30 Pathway/BBQ etc.
. : Charleston Storm Drainage -
7398 9 City Project 99-35 Detention Pond Improvements
7397 29 Imer())I\;irSnent Fiber Level (3) Comm. Evelyn Ave.
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Plan Index Master List
. No. of ; : : . :
File No Project Type| Project No Project Title Location
Pages
7396 5 | CityProject ~ 00-47  onoreline Golf Links -
Irrigation Wells
7394 1 City Project 01-01 2000-2001 Annual Street
Resurface
7393 9 Imer())I\E/lir;ent Private Landscaping Plans 350 Ellis St.
7392 5 City Project 96-34 Shoreline Lake Supply Line
Access Port
7391 19 | lmprovement: . e 2750 Del Medio Ct.
Plans
7390 1 City Project 00-03 1999-2000 Annual Slurry Seal
7389 41 Improvement Fiber Joint Trench Nextlink Shore"f‘e’ La Avenida, Macon,
Plans Middlefield
7387 3 Improvement Private Bryf';lnt St. (offsite) Castro X
Plans California
Improvement . Woodland Place - 285, 287 &
7385 25 Plans Private 299 Chiquita Ave.
7384 7 Imer())I\;irsnent Private Cal Tech Project Whisman Rd.
7383 10 Imer())I\;irsnent Private 2 lot subdivision 26 Gladys Ave.
7382 5 Imer())I\;irsnent Private Bryant Gardens 364 Bryant St.
Improvement . Point to Point (N. Bayshore
7381 49 Plans Fiber Level 3/MFN/RCN/Nextlink)
7379 47 Imer())I\;irsnent Fiber Williams Comm. - Phase Il Western City to Shoreline
7377 4 Imer())I\;irsnent Private AT&T Cable Service - Phase |  Shoreline Blvd.
. : Charleston Storm Drainage -
7376 9 City Project 99-35 Detention Pond Improvements
7375 8 City Project AD 00-64 |Yardis Ct. Improvement Yardis Ct.
7374 16 City Project 00-18 Pioneer Park Pioneer Park
7373 18 City Project 96-56 N. Bgyshore Traffic Circulation
Parking Improvements
7372 Improvement Private Light Rail Station Pedestrian
Plans Path
7371 25 City Project 92-23 Permanente Creek Bridge
2370 14 Improvement Private 2350 ElI Camino Real @ Ortega
Plans Ave.
7369 8 Improvement Private 2373 Wyandotte St. (Central
Plans Park)
7360 3 Improvement Private Master Plan Fire Protection 123 N. Whisman Rd.
Plans System
7359 2 City Project 95-29 Police Parking Expansion 1000 Villa St.
7358 2 | CityProject ~ 95-28  MoKelvy Restroom
Reconstruction
7357 15 | mprovement: o e 1655 Lloyd Way
Plans
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City of Mountain View EXHIBIT A
Plan Index Master List
. No. of . : : . :
File No Project Type| Project No Project Title Location
Pages
7356 5 Improvement Private H|It0r1 Garden Inn - 840 EI
Plans Camino Real
7355 4 City Project 00-48 Oil-Water Separate System  |Fire Station #3 - 301 Rengstorff
7354 7 Improvement o te 1027 Mountain View Ave.
Plans
7353 7 Improvement Private 939 W. Dana St.
Plans
7352 5 Improvement Private 345 Mariposa Ave.
Plans
7351 28 Impg)l\;irsnent Fiber Level 3 @ Evelyn Ave. Pioneer X Bernardo
7350 | 12 MPIVEMENt privare 114-120 Orchard Ave.
7349 15 City Project 94-32 Custom Library Furniture
7347 3 City Project 97.53 Cuesta '_Fenms Restrooms
Renovation
. . Wyandotte/Reinert
7346 4 City Project 99-51 Neighborhood Landscape
7345 18 City Project 93-27 Shoreline Blvd. Drainage &
Road Improvements
Amphitheatre Parkway
7344 53 City Project | 99-20 & 99-21 |Streetscape, Crittenden
Parking/Vista Slope
. . Office Alterations (Comm.
7343 14 City Project Devel. & Public Works Depts.) 500 Castro
7342 23 | CityProject 89-31  Charleston Slough
Restoration
7340 4 Improvement .. e 785 Yuba Dr.
Plans
. . Downtown Underground Utility
7338 36 City Project 96-48 District No.35
7337 4 City Project 93-17E Crltt_enden Air Compressor
Station
. . Traffic Signal Pre-Emption
7336 15 City Project 99-47 Systems - Phase |
. : Shoreline Traffic Signal
7335 20 City Project 00-35 Intersection Project - Phase |
7334 5 City Project 99-56 Traffic Signal Safety Lighting |Moffett/Cypress Point
7333 1 City Project AD 80-11 |Master Land Acquisition Charleston/Joaquin/Huff
7332 1 City Project 97-17 FalrmonF Park Play Equipment
Renovations
7331 6 City Project 96-49 Streetlight Installation Evelyn/Rainbow
San Antonio
7330 27 City Project 00-50 Reconfiguration/California St.
Left Turn Improvement
State Route 85 Off Ramp @
7329 3 City Project 99-06B Moffett/Right Turn
Modification
7328 21 | City Project  97-20  Median Landscape Shoreline/Moffett
Renovation
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Plan Index Master List
. No. of . : : . :
File No Project Type| Project No Project Title Location
Pages
7327 1 City Project 97-18 2521()"“0” @ 859 Sierra Vista 859 Sierra Vista Ave.
7326 9 Improvement Private Stevens Creek Trailhead . 1065 La Avenida
Plans Improvements @ La Avenida
7325 1 City Project 99-03 1999-2000 Annual Slurry Seal
7393 5 City Project quf. Course Lake Aerator
Driving Range
7399 12 City Project 99-24 Shorelmg Golf Link Back 9
Renovations
7321 3 Imer())I\E/lir;ent Private 3 lot common green 240 Oak St.
7320 1 CityProject ~ 00-01  L299-2000Annual
Resurfacing Program
7317 21 City Project 92-23 Permanente Creek Bridge
Downtown Parking Lot
7316 49 City Project 96-57 Renovations/Street
Improvements
7315 5 | CityProject ~ 96-57 | -oStTop Streetlight
Installation
7314 19 'mpg’l‘;i?e”t Private 925 W. Evelyn - 156 Bryant St.
7313 g Improvement o te 272 Bush St.
Plans
7312 17 City Project 96-42 Whisman Pump Station
7311 8 City Project 99-37 1998-1999 City Sewer Main
Replacements
7310 59 City Project 99-42 Evelyn Ave. Improvements -
Phase |
7309 10 City Project 99-36 1998-1999 Water Main/Sewer
Line Replacements
7307 10 Improvement Private Park Place Apts. - 750 Castro
Plans St.
7305 8 Imer())I\;irsnent Private 1065 La Avenida - Macon Ave.
7304 7 Improvement Private 2025 El Camino Real
Plans
7303 9 Imer())I\;irsnent Private 8 units 695 Mariposa Ave.
7302 16 Improvement Private Silicon Graphics - Crittenden
Plans Lane
Vista Site
7298 7 City Project Condensate/Leachate
Treatment System
7297 4 City Project 93-16D Vista Site Landfill Gas System
7296 10 ImprPol\E/l(re]r;went Private 2373 Wyandotte (Central Park)
7295 44 Improvement Private Whisman Park
Plans
2294 4 Improvement Private Crittenden Middle School - 1701
Plans Rack St.
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Plan Index Master List
. No. of ; : : . :
File No Project Type| Project No Project Title Location
Pages
7293 23 'mpg’l‘;i?e”t Private 2750 Del Medio Ct.
7292 14 City Project | 90-40 & 90-41 Evelyn Ave. Water & Sewer
7291 13 Improvement Private Landscape Improvement Whisman Public Park
Plans Plans
7290 3 | CityProject ~ 96:57C  owntown Intersection
Lighting Improvements
Improvement Amphitheatre
7286 28 pPIans Private Pkwy/Charleston Rd - Alza 1950 Charleston Rd.
Corp.
7284 8 | City Project Fire Pre-Emption Addition - 5 5 ing Real
Phase Il
7283 6 Impg)l\;irsnent Private Median Landscape Showers Dr.
7280 7 Improvement Private Century Theatre/Left Tum 1500 N. Shoreline Blvd.
Plans Lane
7278 6 Impg)l\;irsnent Private Tech Farm Plaza 200-310 W. Evelyn Ave.
7277 4 Impg)l\;irsnent Private Devonshire - Phase Il 127-129 Evandale Ave.
7276 36 City Project 95-26 Miramonte Pump Station
7275 17 City Project 96-42 Whisman Pump Station
7272 3 City Project 99-53 Temporary Fire Station #5
7971 7 Improvement Private Centur_y Theatre - 1500 N.
Plans Shoreline
7970 55 Improvement Private Joint trgnc_h composite & Whisman Park
Plans street lighting
7269 3 Improvement o e 240 Oak St.
Plans
7268 2 City Project 95-29 Police Parking Expansion 1000 Villa St.
7267 4 Improvement oot 217 Pettis Ave.
Plans
7263 8 Improvement Private 1962 San Ramon Ave.
Plans
7262 3 Impg)l\;irsnent Private Theurkauf School 1625 San Luis Ave.
7261 6 Improvement Private 2350 El Camino Real @ Ortega
Plans Ave.
7260 5 Improvement o te 1280 Pear St.
Plans
7259 5 City Project 99-17 Median Island Installation Ellis St.
7258 24 Impr;)l\:relrsnent Private Wood Haven Place Leksich Ave.
7256 3 City Project 98-17 Median Island Installation Ellis St.
7255 13 City Project 96-50 Median Island Replacement  Miramonte Ave.
7954 1 City Project 98-01 Annual Street Resurfacing
Program
7253 1 City Project 97-03 Annual Slurry Seal Program
7249 4 Impg)l\;irsnent Private Hilton Garden Inn 840 El Camino Real
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. No. of . : : . :
File No Project Type| Project No Project Title Location
Pages
Miramonte Reservoir to
. . Miramonte Pump Station,
7248 10 City Project 97-54 Miramonte Water
Transmission Main Installation
7247 4 City Project 96-53 Entry Storm Drainage Shoreline
7246 3 City Project 97-32 Lighting Golf Course Driving Range
7242 9 Improvement Private 695 Mariposa Ave.
Plans
Improvement . "In & Out Berger" - 1159
7241 ! Plans Private Rengstorff Ave.
. : East St. Park (Creekside Park)
7239 26 | City Project 95-22 Dec. 97 (As Builts #7431)
7237 1 Improvement Private Ngw_MHI_ 3 Phase 5 - PG&E New Mill Neighborhood 3
Plans Distribution System
7236 1 Improvement Private NeW. Mill'3 Phase 5 - Gas New Mill Neighborhood 3
Plans Design
7235 1 Improvement Private N.ew .M'" 3 Phase 5 - Street New Mill Neighborhood 3
Plans Lighting Plan
7234 2 Improvement Private New Mill 3 Phas_e 5 - Joint New Mill Neighborhood 3
Plans Trench Composite
Improvement . New Mill 3 Phase 5 : .
7233 12 Plans Private Neighborhood 3 New Mill Neighborhood 3
7232 2 City Project 95-29 Police Parking Expansion
7231 2 Improvement Private In &.C.)UI Berger Signal 1159 Rengstorff Ave.
Plans Modification
7230 7 Improvement o e 272-282 S. Shoreline Blvd.
Plans
7228 9 City Project 96-19 Water Main/Service Line Ehrhorn, Anza, Mercy, Vincent
7227 4 ImprPol\;(relr;went Private Landscaping Central Expressway
7226 g Improvement .. o te 690 Willowgate St.
Plans
7999 14 City Project 89-31C Charleston Slough Tidegate
Structure
7221 19 City Project 89-31A Charleston Slough Earthwork
Improvement N. Shoreline Blvd.
7220 14 P Private Improvements for
Plans .
Amphitheatre
7219 | 142 | CityProject ~ 92-15  Reach3 Stevens Creek Trail/Wildlife
Corridor
7216 12 Impg)l\;irsnent Private New Mill 3 Phase llI New Mill Neighborhood 3
7215 1 City Project 96-03 199.6-1997 Annual Slurry Seal
Project
7213 9 Impg)l\;irsnent Private 7 units 310 Tyrella Ave.
7211 37 City Project 93-15B 544 Acre West Landfill Gas

System

10 of 17



City of Mountain View EXHIBIT A
Plan Index Master List
. No. of ; : : . :
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7210 g Improvement o e 1131 Phyllis Ave.
Plans

7208 5 Improvement Private Street Lighting
Plans

7207 7 Impg)l\;ir;ent Private Joint Trench Composite Plan

7206 6 Impg)l\;irsnent Private 313 Fairchild Dr./Whisman Rd.

7205 4 Improvement Private East Dana St.
Plans

7201 15 City Project | 96-19 & 96-20 |Water & Sewer Main Bryant St.

7200 4 City Project 96-60 Curb Replacement Loreto/Anza

7199 19 City Project 89-31A Charleston Slough Earthwork

7198 o8 Improvement Private Town Square - Ferguson/Central
Plans Expwy.

7197 2 Improvement Private N.ew .M'" 3 Phase IV - Street New Mill Neighborhood 3
Plans Lighting Plan

7196 2 Improvement Private New Mill 3 Phas_e V- Joint New Mill Neighborhood 3
Plans Trench Composite

7195 3 Improvement Private New Mill 3 Phas.e I\( } New Mill Neighborhood 3
Plans Landscape & Irrigation

7194 14 Impg)l\;irsnent Private New Mill 3 Phase IV New Mill Neighborhood 3

7193 2 City Project 97-06A Sidewalk Reconstruction Springer Rd.

7192 7 Improvement Private 227 Mountain View Ave.
Plans

7191 10 | Improvement o ote 2100 California Ave.
Plans

7190 5 Improvement .. e 1106 Boranda Ave.
Plans

7189 4 Improvement o e 920 Rich Ave.
Plans

7188 5 Improvement .. e 1356 Park Dr.
Plans

7187 g Improvement .. e 1983 Colony St.
Plans

7184 g 'mprovement . e  8lotcommongreen 245 View St.-Accolade
Plans subdivision

7181 3 City Project 95-45 Landels Park Playground

7180 g Improvement o te 177 Ada Ave.
Plans

7178 14 City Project 93-26 Median Renovation E. Middlefield Rd.

7177 3 City Project 95-39 Slater School Improvements

7176 5 Improvement Private Phase || Lutheran Church - 300 Moorpark
Plans Way

7175 g mprovement o te 415 E. Middlefield Rd.
Plans

7173 5 'mpg)l‘;ir;e”t Private 369-441 N. Whisman Rd.

Improvement . Mozart Development - 605
172 3 Plans Private Fairchild Dr. & Clyde Ave.
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. No. of ; : : . :
File No Pages Project Type| Project No Project Title Location
Improvement . . 301 N. Whisman Rd. & E.
7171 4 Plans Private Peery Arrillaga Middiefield Rd.
Improvement . Mozart Development -
7168 4 Plans Private Middlefield Rd. & Ellis St.
7160 3 Improvement Private 1109 Boranda Ave.
Plans
7158 g Improvement o te 464 Ellis St.
Plans
7157 6 Impg)l\;irsnent Private New Mill Neighborhood 3
7153 9 Improvement Private 690 Willowgate St./Willowgate
Plans Villa
7150 19 City Project AD 96-43  Street Cross Sections
7149 14 | City Project ~ AD96-43  Assessment District gentre/Chureh/El RanehitofBay
7148 7 City Project Joint Trench/Pac Bell Bryant & W. Dana
Drawings
96-57 Street Improvements
7147 32 City Project 96-19 & 96-20 Water & Sewer Main
Replacement
7146 16 Improvement Private Central Expressway California Station
Plans Landscape Encroachment
7145 10 Improvement Private Station Platform Parking Lot California Station
Plans Plans
7144 7 Impg)l\;irsnent Private Street Lighting Plan California Station
7142 1 City Project 97-01 Annual Street Resurfacing
Program
7141 7 Improvement Private 26 Devonshire Ave.
Plans
7140 7 Impg)l\;irsnent Private Joint Trench Composite California Station
7139 52 Improvement Private 123 .Wh|sman Rd. California
Plans Station
7138 3 City Project Traffic Signal Project Whisman Rd./Gladys Ave.
7137 3 Improvement .. te 490 E. Middlefield
Plans
7136 8 'mpg‘;‘:‘?em Private 320 Logue Ave./850 Maude Ave.
Improvement . MCI Metro - Excavation
7135 5 Plans Fiber Permit #97-09 440 Clyde Ave.
7133 12 Improvement Private Excavation Permit #96-87 Whitetree Inc. - 1371 Shorebird
Plans Way
7131 13 | CityProject 9519  ndependence Area/Water
Main Replacement
7130 4 Improvement Private 317 N. Rengstorff Ave.
Plans
. . Construction Drawings For
7129 33 City Project 93-16A Vista Landfill Closure
7127 p | Improvement oo e 608 Willowgate St.
Plans
7126 5 Improvement Private 2750 Del M(_adlo Ct./United Test
Plans Center (offsite)
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Plan Index Master List
. No. of ; : : . :
File No Project Type| Project No Project Title Location
Pages
Improvement . Ground Water Extraction
7125 S Plans Private System Relocation Of Wells
7124 5 Improvement Private Plymouth Stregt Extraction -
Plans Offsite Expansion
7120 7 Impg)l\;ir;ent Private 10 unit subdivision 227 Mountain View Ave.
7117 5 Improvement o te S unitcommon green 1356 Park Dr.
Plans subdivision
7116 o Improvement o te 501 Ellis St
Plans
7115 18 Improvement Private New Mill Neighborhood 3 New Mill Neighborhood 3
Plans Phase Il
7114 22 City Project 95-17 Water Main Replacement Farley/Escuela
. . Shoreline Front Nine Landfill
7113 29 | City Project 87-61 Gas Collection - Phase II
7112 g Improvement .. e 920 Rich Ave.
Plans
7111 4 City Project 93-16C Landlng Closure/Gas Amphitheatre Parkway
Extraction
. . Crittenden Landfill Closure
7110 17 City Project 93-17C (Construction Drawings)
7109 10 'merf’l‘;i':e”t Private 2100 California Ave.
7108 19 City Project 93-17A Canyon Fill/Reconsolidation | Crittenden Site
7107 5 | City Project ~ 94-46 O Hall 4th Floor HVAC
Modification
7106 19 Improvement Private New Mill Neighborhood 3 New Mill Neighborhood 3
Plans Phase |
7105 5 Improvement Private New Mill 3 Pha;e | - Joint New Mill 3
Plans Trench Composite
7104 1 City Project 96-01 Annual Street Resurfacing
Program
7103 6 City Project 87-39 Tertlary Effluent Water
Extension
7102 1 City Project 95-03 Annual Slurry Seal Program
7100 6  CityProject ~ 8852  ScWwage Pump Station
Renovation
7099 1 City Project Overpass Rail Guard Evelyn Ave. at Whisman Rd.
7097 4 Impg)l\;irsnent Private 800 E. Dana St. (Off-Site)
7094 8 Improvement Private For City Centre Homes
Plans
7093 14 | CityProject 9547  Dana st Medianlsland
Installation
7089 5 Improvement Private 1106 Boranda Ave.
Plans
7083 15 Impg)l\;irsnent Private 599 Evelyn Construction Set
7079 7 Imer())I\E/lir;ent Private New Mill Neighborhood 2
. . Shoreline Golf Clubhouse &
7077 19 City Project 90-22 Pro Golf Shop
7076 4 City Project LEL Monitoring System Shoreline Clubhouse
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Plan Index Master List
. No. of . : : . :
File No Project Type| Project No Project Title Location
Pages
2075 7 City Project 94-10 Shoreline E-Lot Parking
Improvements
7074 5 City Project 88-27 Side Stairs Police/Fire Administration bldg.
7073 1 City Project Rengstorff Ave. Restriping From EI Camino Real to Latham
7072 1 CityProject ~ 9501  L29>-1996 Annual Street
Resurfacing
7071 3 City Project 93-22D MOC Site Landscaping
7070 13 CY&sS@e o543 Right Tum Lanes Grant Rd/Hwy 237
Project
. . Pavement, Sidewalk, Curb &
7089 5 City Project 94-28B Gutter Replacement - Phase |l
Montecito Ave. Reconstruction
7068 4 City Project 94-28A (Water & Sanitary Main
Replacement) - Phase |
7067 3 Imer())I\E/lir;ent Private 3 unit 678 Willowgate Street
7066 1 City Project 94-04 1994-1995 Annual Slurry Seal
Program
7065 2 | CityProject ~ 94-32  Interim Library Site
Improvements
7063A 5 City Project 93-22C MOC Improvements/Electrical
7063 5 | CityProject ~ 93:22C | MOC Improvements
(oversize)/Electrical
7062 5 City Project 92-21B North Shoreline Blvd. Lighting Shoreline Park
Improvements
7061 52 City Project 93-22 Fleet Service Center MOC - Whisman Rd.
7060 7 | City Project  92-04 | High Level Ditch Pump
Replacement
7059 4 City Project 91-33 Storm Water Pump Station Amphitheatre Parkway
Tank Installation
7058 15 ImprPol\;(relr:ent Private Old Minton Lumber Site 599 Evelyn Ave.
. . Zone 1 Well Replacement
7057 2 City Project 92-39 (New Well 18)
Improvement For Excavation Permit #1996-
7055 124 P Fiber 001 - Fiber Optic Cable Route
Plans
MCI Metro.
7053 58 Imer())I\;irsnent Fiber MFS Network Technologies | Evelyn, North & South Backbone
7049 6 Improvement Private Orchard Glen
Plans
7046 18 City Project 1 93-28 & 93-29 Rengstorff Park Basketball & Rengstorff Park
BBQ Area
7042 5 City Project 90-14 Sewer c/o Installation Velarde/Loreto
7041 3 | CityProject ~ 95-49  Marich Way Strom Drain
Extension
7039 5 Improvement Private 731 Sleeper Ave.
Plans
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Plan Index Master List
. No. of . : : . :
File No Project Type| Project No Project Title Location
Pages
7038 5 Imer())I\E/lir;ent Private unit 4 New Mill Neighborhood
7037 5 Impg)l\;ir;ent Private 218-236 Carmelita Drive
7036 10 Improvement Private SGI Site Amphitheatre Parkway &
Plans Charleston Road
7035 4 Improvement o te 446 Del Medio Ave.
Plans
7034 12 City Project 91-14 3;?/88”3 Creek Trail Reach 2 Stevens Creek Trail
7033 6 City Project 87-12 gowntown Parking Lot #3,4 &
7032 4 City Project 93-16B Landfill Closure Improvements
Improvement . Showers Dr./New Mill
7031 16 Plans Private Neighborhood 1
7030 3 Improvement Private 3110-312 Monroe Dr.
Plans
7028 3 Imer())I\;irsnent Private 1058 Huff Ave./on Alta Ave./Alza
7027 2 Improvement Private 2609 Charleston Road
Plans
7026 2 Improvement Private 815 Maude Ave.
Plans
7025 7 Improvement o e 135-149 Margo Dr.
Plans
7021 8 Impg)l\;irsnent Private unit 3 New Mill Neighborhood
7019 4 City Project 89-20B Well Improvements
7016 4 lmprovement oot 455 Bryant Ave.
Plans
7015 5 ImprPol\:re]rsnent Private Montwood Extr. Sys. Charleston @ Huff
7012 4 City Project 87-36 Shoreline Tidal Marsh
Improvements
7010 2 City Project 89-20A Portable Chlorinators
7009 1 Impg)l\;irsnent Private Wal-mart/San Antonio Center Calif. Ave. - Showers - ECR
7004 20 Impg)l\;irsnent Private unit 2 New Mill Neighborhood
. . Stevens Creek Trail Reach
7002 13 City Project 91-14 2/Unit A
7000 5 City Project 93-15 Landfill Gas Control System | Shoreline
6999 20 | City Project ~ 94-19  ADA Concrete Curb Ramp
Replacement
6998 4 City Project 89-22 Sewer Infiltration Control
Sewer Pump Station, Main Air
6997 6 City Project 93-387 Handling System (City Project
92-35)
6987 14 City Project 94-29 Shoreline Blvd. Traffic
Improvements
6986 82 City Project 90-22 Contract Plans (Bid Drawings) Shoreline Clubhouse
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Plan Index Master List
. No. of ; : : . :
File No Project Type| Project No Project Title Location
Pages
6982 9 | CityProject ~ 92-20  onoreline Boardwalk
Renovation
6981 10 | City Project ~ 934p  oanaStreetNarmowing
Demolition
6980 1 City Project 93-01 Annual Street Resurfacing
. . i Coast Casey Storm Pump Coast Casey Storm Pump
6979 13 City Project 89-23 Station - Phase Il Station
6978 1 City Project 93-03 Slurry Seal Program
6976 2 City Project 92-21C N. Shoreline Golf Entry Road
. : Shoreline Golf Clubhouse (As
6974 68 | City Project  90-22 g iio) (Bid Plans #6986)
6969 14 CityProject | 9343 ADA Concrete Curb Ramp
Replacement
6962 6 City Project 88-37 Shoreline Lake Supply Pump
6957 17 City Project 92-46 Public Library Alterations
6955 6 City Project 92-38 Water Main Replacement I:tiather, Jewel, Fay, W. Dana,
6953 15 City Project 92-21A fgtorelme Clubhouse Parking
6950 14 City Project 90-14 Water & Sewer Replacement |Velarde/Loreto
6949 33 City Project 90-39 Seismic Retrofit San Antonio Overcrossing
6948 3 City Project 92-03 Annual Slurry Seal
6945 5 City Project 92-31 Seismic Upgrade Fire Station #2
6944 14 City Project 89-59 Gemello Park Gemello Park
6941 68 City Project 85-18 Fire Station #1 Fire Station #1
6937 4 City Project 84-26B Eagle Park Turf Eagle Park Turf
6936 City Project | 91-27 | igh Level Ditch Pump
Replacement
6935 13 City Project 87-19 Adobe Building (Conceptual
Plans)
6933 5 City Project 85-24 Shoreline Levee Repair
6931 2 City Project 89-23 Coast Casey Pump Station
6928 13 City Project 87-30 Rengstorff Park BBQ Area Rengstorff Park BBQ Area
6927 4 City Project 91-29 Traffic Signal Construction Old Middlefield & Sierra Vista
6926 3 City Project 87-36 Stevens Creek Tidal Marsh
6925 6 City Project 90-13 Traffic Signal Construction Whisman Rd. & Ferry Morse
6924 14 City Project 92-45 Dana Park Dana Park
6922 2 City Project 91-37 Bush-Mercy Park Demolition | Bush/Mercy
6920 2 City Project 92-30 Seismic Upgrade Community Center
. . o Amphitheatre Pkwy - N.
6917 7 City Project 91-35 Traffic Signal Plan Shoreline & Pear Ave.
. : Benjamin, Alvin, Oak, Dell,
6916 13 City Project | 91-24B & A Anna, Elka & Victory Ave. Area
Shoreline Holding Pond Pump
6903 1 City Project 84-51 Station Underground Fuel

Tank Replacement
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. No. of ; : : . :
File No Project Type| Project No Project Title Location
Pages
6902 2 | City Project | 92-01 & 92-93 Annual Street Resurfacing
Program
6901 1 City Project 91-30 Chip Seal Program
6900 1 City Project | 91-03 & 91-92 Slurry Seal Program
6899 4 City Project 85-18A Pal Building Demolition 251 Shoreline
6887 1 City Project 91-01 Annual Street Resurfacing
6885 1 City Project 83-13C MOC Covered Storage
6861 4 City Project AD 79-10 Water & Sewer Services El Camino Real
6859 211 | City Project 87-14 Castro Street Improvement
Plans
. . Limetree Ln., Del Medio Ave.,
6858 7 City Project 88-33 Orchard Ave.
6857 3 City Project 87-32-1 City Facility Reroofing/Repairs
6856 7 City Project 88-51 Street Light Installations
6355 1 City Project 90-03 1990-1991 Annual Slurry Seal
Program
. . Police/Fire Administration
6853 6 City Project 88-26 Building Reroofing
6847 13 City Project 87-30 Rengstorff Park Renovation | Rengstorff Park Lot
6846 18 City Project 88-28 Ece)glgstorff Park Swimming Rengstorff Park Swimming Pool
6839 6 City Project 89-19 Water Main Replacement West Middlefield Rd.
6838 1 City Project 86-53B Old Police Building Demolition
6837 1 City Project 86-53D Fence At Fire Station #1 Fire Station #1
6836 4 City Project 85-16B Miscellaneous Sewer Jackson St.
Improvements
6835 6 City Project 83-13 M.un|C|paI Operations Center
Site Improvements
6834 7 | CityProject ~ 86-39  Coyshore Freeway Water
Main Crossing
6833 33 City Project 87-37 Shoreline Boathouse Shoreline Boathouse
6830 6 | CityProject ~ 84-15 ramonte Reservor
Reroofing
6828 4 City Project 88-21 Juvenile Detention
6824 79 City Project 86-41 Bryant Street Parking Garage Bryant Street Parking Garage
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Infrastructure Improvement Drawing Update Project for the Geographical Information System

The following tables define the physical Geographical Information System database
attribute fields and required values.

1. Plan Drawing Images

The following table shall non-georeferenced MS-Access database corresponding to the
scanned image.

Description Value

System: Document Image

Entity Type Label: PlanIndexNumber

Attribute_Label: SRC_DOC

Attribute_Label: SHEET NUMBER

Attribute_Label: SHEET TOTAL

Attribute_Label: APPROVAL DATE Project Approval

Attribute_Label: STREET_NAME

Attribute_Label: CROSS_STREET NAME

Attribute_Label: TRACT_NEIGHBORHOOD

2. Historical Project Area

Description Value

System: Admininistrative

Entity Type Label: AD HistoricalProjectArea

Attribute_Label: SRC_DOC

3. Common Basemap Field Values

The following are common basemap field values.

FIELD VALUE

OWNER CMV - City of Mountain View

Private — Non-City of Mountain View

Cal Water — California Water

SCVWD - Santa Clara Valley Water District
SFWD - San Francisco Water District

DEPTH Feet Units

SRC DOC Plan Index number
DISTANCE Feet Units

LENGTH Feet Units

MATERIAL ACP = Asbestos Cement Pipe

CCP = Concrete Cylinder Pipe
CMP = Corrugated Metal Pipe
CIP = Cast Iron Pipe

COP = Copper Pipe

CONC = Concrete

CSP = Concrete Steel Pipe
DIP = Ductile Iron Pipe
GALYV = Galvanized Pipe
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HDPE = High-Density Polyethylene

PACP = Perforated Asbestos Concrete Pipe
PVC = Polyvinyl Chloride

RCP = Reinforced Concrete Pipe

STEEL = Steel

TCP = Terra Cotta Pipe

VCP = Vitreous Clay Pipe

WSP = Welded Steel Pipe

<UNKNOWN Value> -9

4. Storm Drainage System

Description

Value

System: StormDrainage

Entity Type Label: SD_Main

Attribute_Label:

DIAMETER

Attribute Label:

MATERIAL See Common Field Values

Attribute Label:

UP_TYPE

Attribute_Label:

DN_TYPE

Attribute Label:

SLOPE

Attribute Label:

COMMENTS

Attribute_Label:

OWNER See Common Field Values

Attribute Label:

SRC_DOC

Attribute Label:

SRC_DATE

Attribute_Label:

SRC_SCALE

Attribute Label:

SRC_AGENCY

Attribute Label:

ID

Attribute_Label:

UP_ID

Attribute Label:

DN_ID

Attribute Label:

REV_DATE

Attribute_Label:

FIELD0205A

Attribute Label:

FIELD0205B

Attribute Label:

LENGTH_701

Attribute_Label:

COMPTYPE

Attribute Label:

UNITID

Attribute Label:

NEWUNITID

Description

Value

System: StormDrainage

Feature Class: SD_Structure

Attribute_Label: UNITID

Attribute_Label: TYPE

CULVERT

DIRECT CONNECT
DRAIN INLET
DRY WELL
MANHOLE
OUTFALL
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PLUG
PUMP STATION

Attribute_Label

: SRC_SCALE

Attribute Label:

SRC_DOC

Attribute_Label

: SRC_DATE

Attribute Label:

SRC_AGENCY

Attribute Label:

ROTATION

Attribute_Label:

REV_DATE

Attribute Label:

OWNER

Attribute_Label:

MEASUREB

Attribute_Label:

MEASUREA

Attribute Label:

1D

Attribute Label:

FIELD0205B

Attribute_Label:

FIELD0205A

Attribute Label:

DEPTH_701

Attribute_Label:

DEPTH_

Attribute_Label:

COMPTYPE

Attribute_Label:

COMPKEY

Attribute Label:

COMMENTS

Description

Value

System: StormDrainage

Entity_Type_Label: SD_Anno

Attribute_Label: Layer System+Feature e.g. SDMAIN_MAT
Attribute_Label: Style
Attribute_Label: Text_ MAIN = Main id, size, composition material, length (e.g.
H4036 6” VCP 168")
STRUCTURE = Structure id, invert depth (e.g. H4036 7.3’
Attribute_L abel: Height

Attribute_Label: Angle

Attribute_Label:

Font

5. Sanitary Sewer System

Description

Value

System: SanitarySewer

Entity Type Label: SS Main

Attribute_Label:

DIAMETER

Attribute_Label:

MATERIAL

Attribute_Label:

SRC_DOC

Attribute_Label:

SRC_DATE

Attribute_Label:

SRC_SCALE

Attribute_Label:

REV_DATE

Attribute_Label:

OWNER

Attribute_Label:

SRC_AGENCY

Attribute_Label:

COMMENTS

Attribute_Label:

UP_ID
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Attribute_Label:

DN_ID

Attribute_Label:

UP TYPE

Attribute_Label:

DN_TYPE

Attribute_Label:

ID

Attribute_Label:

LENGTH_701

Attribute_Label:

COMPTYPE

Attribute_Label:

UNITID

Description Value

System: SanitarySewer

Entity Type Label: SS_Lateral

Attribute Label

: MATERIAL

Attribute_Label

CO_TYPE

1=1way
2 =2 way
-9 = Unknown

Attribute_Label:

DIAMETER

Attribute_Label:

DISTANCE

Attribute_Label:

FROM_PROP

Attribute_Label:

OWNER

Attribute_Label:

PROP_LINE

U=Up
D =Down

Attribute Label:

COMMENTS

Attribute Label:

SRC_DOC

Attribute Label:

SRC_DATE

Attribute Label:

SRC_AGENCY

Attribute _Label:

SRC_SCALE

Attribute _Label:

REV_DATE

Attribute Label:

ID

Attribute Label:

COMPKEY

Attribute Label:

UNITID

Description Value

System: SanitarySewer

Entity Type Label: SS_Structure

Attribute_Label

CO_TYPE

1=1way
2 =2 way
-9 = Unknown

Attribute Label:

COMMENTS

Attribute Label:

SRC_DOC

Attribute Label:

SRC_DATE

Attribute Label:

SRC_SCALE

Attribute Label:

SRC_AGENCY

Attribute Label:

REV_DATE

Attribute Label:

OWNER

Attribute Label:

ROTATION

Attribute Label:

DIAMETER

Attribute Label:

DIRECTION

Attribute_Label:

TYPE_

Cleanout
Manhole
Plug

Pump Station
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-9 = Unknown

Attribute Label: DEPTH

Attribute Label: ID

Attribute_Label: UNITID

Attribute Label: COMPTYPE

Description Value

System: SanitarySewer

Entity Type Label: SS Wye

Attribute Label:

ID

Attribute Label:

DIAMETER

Attribute Label:

DISTANCE

Attribute Label:

OWNER

Attribute Label:

COMMENTS

Attribute Label:

SRC_COMM

Attribute Label:

SRC_DOC

Attribute Label:

SRC_DATE

Attribute Label:

SRC_SCALE

Attribute Label:

SRC_AGENCY

Attribute Label:

REV_DATE

Attribute Label:

BATCH

Attribute_Label:

DIRECTION

Right
Left

Description Value

System: SanitarySewer

Entity Type_Label: SS_Anno

Attribute_Label: Layer System+Feature e.g. SSMAIN_MAT

Attribute_Label: Style

Attribute_Label: Text_ MAIN = Main id, size, composition material, length (e.g.
H4036 6” VCP 168”)

STRUCTURE = Structure id, invert depth (e.g. H4036 7.3’

Attribute_Label: Height

Attribute_Label: Angle

Attribute_Label: Font

6. Street Lighting System

Description Value

System: StreetLighting

Entity Type Label: SL_Conduit

Attribute_Label:

1D

Attribute_Label:

FR_NODE

Attribute_Label:

TO_NODE

Attribute_Label:

LENGTH

Attribute_Label:

COMMENTS

Attribute_Label:

SRC_DOC

Attribute_Label:

SRC_DATE

Attribute_Label:

SRC_SCALE
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Attribute_Label: SRC_AGENCY

Attribute_Label: REV_DATE

Description Value
System: StreetLighting
Entity_Type Label: SL_Structure
Attribute_Label: ID
Attribute_Label: ELEC_NO
Attribute_Label: TYPE CAP
LUM
MPC
PB
PB2
RISER
SP
SPUP
Attribute_Label: LUM_TYPE <NULL>
HPS
INC
MV
Attribute_Label: WATTAGE 0
70
100
150
175
250
400
Attribute_Label: VOLTAGE 0
120
240
Attribute_Label: OH_UG <NULL>
UG
Attribute_Label: SRC_DOC
Attribute_Label: ROTATION
Attribute_Label: SRC_DATE
Attribute_Label: SRC_SCALE
Attribute_Label: REV_DATE
Attribute_Label: LUMENS 4000
7500
11000
21000
Attribute_Label: SRC_AGENCY
Attribute_Label: VOLT_STRIN <NULL>
120V
240V
Attribute_Label: SYMBOL _
Attribute_Label: CLASS <NULL>
|
1
i
v
\%
Attribute Label: COMMENTS
Attribute Label: OWNER
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Attribute_Label: POLE_MATERIAL Metal
Wood

7. Transportation Network

Description Value

System: RoadEdge

Entity Type Label: TR_RoadEdge

Attribute_Label: SURFACE_WIDTH | 20’
50
55’
70’
90’
100’
110
120’
134’

Attribute_Label: TYPE Alley

Street

Frontage Road

Combined Bike Lane and Parking
Bike Lane and No Parking

Attribute_Label: SURFACE_TYPE Concrete
Asphalt
Gravel
Dirt

Attribute_Label: OWNER Public
Private
Restricted

Attribute_Label: DIVIDER Raised Traffic Island
Median Island
Valley Gutter

Description Value

System: Transporation

Entity Type Label: TR_Trail

Attribute_Label: SURFACE Paved
Unpaved

Attribute_Label: LOCATION

Attribute Label: DISPLAY

Attribute_Label: NAME

Description Value

System: Transporation

Entity Type_ Label: TR_Sidewalk

Attribute_Label: SURFACE

Attribute_Label: TYPE 10’ Low Density Residential
10’ High Density Residential
10’ Commercial
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12’ Industrial

12’ Low Density Residential
12’ High Density Residential
12’ Commercial

Detached
Attribute Label: MATERIAL
Attribute_Label: CURB_TYPE Roll
Monolithic
Non-monolithic
No curb
No gutter
Description Value
System: Transporation
Entity Type Label: TR_TrafficSignal
Attribute Label: TYPE
Attribute_Label: SRC_DOC
Attribute_Label: OWNER
Description Value
System: Transporation
Entity Type Label: TR_StreetSign
Attribute Label: TYPE
Attribute_Label: SRC_DOC
Attribute_Label: OWNER
8. Water Distribution System
Description Value

System: WaterDistribution

Entity Type Label: WD_Main

Attribute_Label:

LENGTH

Attribute_Label:

DIAMETER

Attribute_Label:

MATERIAL

Attribute_Label:

SRC_DOC

Attribute_Label:

SRC_DATE

Attribute_Label:

SRC_SCALE

Attribute_Label:

REV_DATE

Attribute_Label:

OWNER

Attribute_Label:

SRC_AGENCY

Attribute_Label:

COMMENTS

Attribute_Label:

ID

Attribute_Label:

UNITID

Attribute_Label:

COMPTYPE
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Description Value

System: WaterDistribution

Entity Type_Label: WD_MainStructure

Attribute_Label: OWNER

Attribute_Label: COMMENTS

Attribute_Label: REV_DATE

Attribute_Label: SRC_DOC

Attribute_Label: SRC_DATE

Attribute_Label: SRC_SCALE

Attribute_Label: SRC_AGENCY

Attribute_Label: STATE <NULL>
NO

Attribute Label: DIAMETER

Attribute Label: ROTATION

Attribute Label: ID

Attribute_Label: TYPE_ Blow-Off Valve
Cap

Cathode
Clayton Valve
Main Valve
Manifold (Count)
Meter Box
Pump Station
Reducer
Reservoir

-9 = Unknown
Valve Vault
Well

Attribute_Label: COMPTYPE

Attribute_Label: UNITID

Description Value

System: WaterDistribution

Entity Type Label: WD_ServiceLine

Attribute_Label: DIAMETER

Attribute_Label: MATERIAL

Attribute_Label: TYPE DW — Domestic Water
FL — Fire Line
IRR - Irrigation

-9 - Unknown

Attribute_Label: SRC_DOC

Attribute_Label: SRC_DATE

Attribute_Label: SRC_SCALE

Attribute_Label: SRC_AGENCY

Attribute_Label: REV_DATE

Attribute_Label: OWNER

Attribute_Label: COMMENTS

Attribute_Label: ID

Attribute_Label: COMPTYPE

Attribute_Label: UNITID

10
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Description

Value

System: WaterDistribution

Entity Type_Label: WD_ServiceStructure

Attribute_Label:

MTER_COUNT

Attribute_Label:

REV_DATE

Attribute_Label:

OWNER

Attribute_Label:

COMMENTS

Attribute_Label:

SRC_DOC

Attribute_Label:

SRC_DATE

Attribute_Label:

SRC_SCALE

Attribute_Label:

SRC_AGENCY

Attribute_Label:

STATE

<NULL>
NO

Attribute Label:

DIAMETER

Attribute Label:

ROTATION

Attribute Label:

ID

Attribute_Label:

TYPE_

Air Relief Valve
Blow-Off Valve
CAP

Cathode

Hydrant Valve
Manifold (Count)
Meter Box Valve
Meter Box

-9 - Unknown

Attribute_Label:

COMPTYPE

Attribute_Label:

UNITID

Description

Value

System: WaterDistribution

Entity Type Label: WD_HydrantLine

Attribute_Label:

LENGTH

Attribute_Label:

DIAMETER

Attribute_Label:

MATERIAL

Attribute_Label:

SRC_DOC

Attribute_Label:

SRC_DATE

Attribute_Label:

SRC_SCALE

Attribute_Label:

REV_DATE

Attribute_Label:

OWNER

Attribute_Label:

SRC_AGENCY

Attribute_Label:

COMMENTS

Attribute_Label:

ID

Attribute_Label:

COMPTYPE

Attribute_Label:

UNITID

Description

Value

System: WaterDistribution

Entity_Type_ Label: WD_Hydrant

Attribute_Label:

COMMENTS

Attribute_Label:

OWNER

Attribute_Label:

SRC_DOC
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Attribute_Label: SRC_DATE

Attribute_Label: SRC_SCALE

Attribute_Label: REV_DATE

Attribute_Label: SRC_AGENCY

Attribute_Label: ROTATION

Attribute_Label: ID

Attribute_Label: COMPTYPE

Attribute_Label: UNITID

Description

Value

System: WaterDistribution

Entity_Type_Label: WD_Anno

Attribute_Label: Layer

System+Feature e.g. WDMAIN_MAT

Attribute_Label: Style

Attribute_Label: Text_

MAIN = Main id, size, composition material, length (e.g. 6”
\VCP 168")

STRUCTURE = Structure id, type, size, meter count (e.g. 8”
FL)

Attribute_Label: Height

Attribute_Label: Angle

Attribute_Label: Font

9. Building

Description

Value

System: Facilities

Entity Type Label: FC Building

Attribute_Label: SRC_DOC

Attribute_Label: OWNER

Attribute_Label: TYPE

RESIDENTIAL
INDUSTRIAL
COMMERCIAL

10. Fiber Optic Cable System

Description

Value

System: Communications

Entity Type Label: AD_FiberOptic

Attribute_Label: SRC_DOC

Attribute_Label: OWNER

Attribute Label: TYPE

Attribute Label: DIAMETER

Description

Value

System: Communications

Entity Type_Label: AD_FiberOpticAnno
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Attribute_Label: Layer System+Feature e.g. FOCONDUIT _MAT
Attribute_Label: Style
Attribute_Label: Text_ Owner, Diameter, Type

Attribute_Label: Height

Attribute_Label: Angle

Attribute_Label: Font

11. Tree

Description Value

System: Vegetation

Entity Type Label: VG_Tree

Attribute Label: SRC_DOC

Attribute Label: OWNER

Attribute Label: TYPE

Attribute Label: DIAMETER

13




EXHIBIT C
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